



August 24th, 2017

To: Plan holders of S.A.P. 042-600-003

ADDENDUM #1

Additional language has been added to existing Special Provision S-2, and S-22. Special Provision S-38 (1807) FAILURE TO COMPLETE WORK ON TIME has been added.

Please add the following pages to the Special Provisions. A map has been added to clarify existing bridge locations and existing load ratings.

This addendum is also available on the following web site:

www.lyonco.org/bid-lettings/239-highway-2017-bid-lettings/825-notice-to-contractors-sap-42-600-003-bidding-on-august-30-2017

Please verify receipt of Addendum #1 with your bid as required.

Please call our office at 507-532-8205 if you have any questions concerning this Addendum.

Sincerely,

Aaron VanMoer, PE
Lyon County Engineer

Addendum #1 - S.A.P. 042-600-003

ADDENDUM #1

SAP 042-600-003

CONFIRMATION OF RECEIPT:

Addendum #1 has been received and the accompanying material has been added to the special provisions.

COMPANY NAME: _____

SIGNATURE: _____

PLEASE FAX CONFIRMATION OF RECEIPT TO 507-532-8217 or EMAIL RECEIPT TO NancyBoogaard@co.lyon.mn.us

S-2 ACCESS TO AND WITHIN CONSTRUCTION AREA

S-2.1 The contractor shall be responsible for installation of any temporary bridges and/or reinforcement of existing bridges in order to provide access for bridge construction. Design of any temporary bridges to be used by the travelling public and design to reinforce bridges L5994, 42526, or R0122 shall be reviewed by a professional engineer licensed in Minnesota and approved by the jurisdictional owner of the bridge.

Bridge 5034 and 5101A shall become property of the contractor upon closure of Camden Park Rd (CR 83). Use of these bridges for construction purposes will be at the contractor's risk. See Special Provisions S-2 for current load postings of the existing bridges. Bridge R0122 must remain open to the travelling public until new bridge 42576 is complete.

Design and installation of temporary bridges and reinforcement of existing bridges shall be incidental and the cost to be included elsewhere in the project.

<u>Existing Br</u>	<u>New Br</u>	<u>Owner</u>	
L5994	-	DNR	Timber Trestle over railroad on Camden Park Rd
5101A	42576	Lyon Co	
5034	42577	Lyon Co	
R0122	42578	Lyon Co	
42526	-	Lyon Co	Timber Br north of Park on Lyon CSAH 25

*Bridges in order from south to north (see map for reference).

S-22 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

S-22.7 The completion dates of S-22.1, 22.2 and S-22.3 apply to the referenced bridge construction and associated GRADING portion of S.A.P. 042-600-003.

S-38 (1807) FAILURE TO COMPLETE WORK ON TIME

The provisions of MnDOT 1807 are supplemented as follows:

S-38.1 The Department will assess the Contractor a monetary deduction in an amount equal to \$1500 for each Calendar Day that any of the work specified in Section S-22.2 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME of these Special Provisions remains incomplete after the expiration of the working period provided therefore.

S-38.2 The Department will assess the Contractor a monetary deduction in an amount equal to \$1200 for each Calendar Day that any of the work specified in Section S-22.3 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME of these Special Provisions remains incomplete after the expiration of the working period provided therefore.